STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 11/ 02/ 05 I N SONOVA COUNTY | N SANTA ROSA FROM 11/ 03/ 05
CONTRACT NUMBER 04- 263904 0.4 KM SOQUTH OF STEELE LANE CONTRACT CODE "A '
LOCATI ON 04- SON-101- 21. 6/ 22. 2 UNDERCRGOSSI NG TO 0. 2 KM SOUTH OF 175 CONTRACT | TEMS
Bl CENTENNI AL WAY OVERCROSSI NG
W DEN H GHWAY FEDERAL AID CM.-6204-(058)
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 26 FUND TOTAL HE11l 11, 183, 000 TOTAL NUMBER OF WORKI NG DAYS 400

NUMBER OF Bl DDERS 4 ENG NEERS EST 10, 758, 351. 60  AMOUNT OVER 1,691, 677.90 PERCENT OVER EST 15.72
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 12, 450, 029. 50 GH LOTTI CONSTRUCTI ON  COVPANY 707 585-1221
I NC 00644515
B) 400 DAYS X 5000 246 GHI LOTTI AVENUE FAX 707 585-1601
A+B) 14, 450, 029. 50 SANTA ROSA CA 95407
2 A 12, 733, 980. 70 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
B) 400 DAYS X 5000 P O BOX 6004 FAX 707 765-6417
A+B) 14, 733, 980. 70 PETALUVA CA 94955-6004
3 A 13, 514, 759. 00 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 340 DAYS X 5000 P O BOX 50085 FAX 831 768-4021
A+B) 15, 214, 759. 00 WATSONVI LLE CA 95077
4 A 14, 215, 401. 62 GH LOTTI BROS I NC 415 454-7011
00132128
B) 420 DAYS X 5000 525 JACOBY STREET FAX 415 454-8376

16, 315, 401. 62

SAN RAFAEL CA 94901



04- 263904
04- SON- 101
11/ 02/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
11/ 03/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

A E W ENG NEERI NG
SAN FRANCI SCO CA

A E W ENG NEERI NG
SAN FRANCI SCO CA

DI LLARD ENVI RONVENTAL SERVI CES
BYRON CA

LANE SAFETY COVPANY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

M BUMGARNER | NC
LI VERMORE CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)

HEALTH AND SAFETY PLAN

STORM WATER POLLUTI ON PREVENTI ON PLAN

HAZARDOUS MATERI AL TRANSPORTAI ON ( PARTI AL)

TRAFFI C CONTROL AND CLOSURES ( PARTI AL)

I TEM5 22 THRU 26 AND 153 THRU 164

I TEMS 143 THRU 148 AND 151

I TEM5S 20, 28, 29, 37, 39, 114 THRU 118, 121, 139

I TEMS 107 THRU 112, 141, 149, 150 AND 152

I TEM5 49, 60 THRU 65, 95 THRU 98, 100 THRU 104



04- 263904 Bl D245

04- SON- 101 PACE 3
11/ 02/ 05 11/ 03/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 M KE BROMN ELECTRI C I TEM5 165 THRU 174
COTATI CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
CLI VEI RA FENCE I TEMS 3, 19, 134 AND 135
SANTA CLARA CA
SAMS EQUI PMENT AND SUPPLI ES K RAI L (PARTI AL)
FRESNO CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS, CHANNELI ZER, CRASH CUSHI ONS, SI GNS
AMERI CAN CANYON CA
SCHOTKA CONSTRUCTI ON DELI NEATORS AND MARKERS
AVERI CAN CANYON CA
W NDSOR FUEL COVPANY PAI NT Bl NDER AND PAVEMENT REI NFORCI NG FABRI C

W NDSOR CA



04- 263904 Bl D245

04- SON-101 PAGE 4

11/ 02/ 05 11/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURA DRI VE
LI NCOLN CA 95648

ANTI GO CONSTRUCTI ON | NC CRACK CONCRETE PAVEMENT
1973 COVMERCE AVENUE
BO SE ID 83705

ATLAS TREE SURCERY | NC TREE REMOVAL AND CLEARI NG
1544 LUDW G AVENUE
SANTA RCSA CA 95407

DI LLARD ENVI RONVENTAL SERVI CES HAUL OFF AND DI SPOSE LANDFI LL
P O BOX 579
BYRON CA 94514

GRI FFEN SO L LI ME TREATMENT AND CEMENT TREATED BASE
7060 COLE CENTER PARKWAY
PLEASANTON CA 94566

M BUMGARNER | NC VETAL BEAM GUARD RAI L, OVERHEAD SI GNS AND CONCRETE BARRI ER
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

M C M CONSTRUCTI ON | NC BRI DGE WORK AND SOUND WALL
P O BOX 620
NORTH HI GHLANDS CA 95660

M KE BROMN ELECTRI C COVPANY ELECTRI CAL
571 A MERCANTI LE DRI VE
COTATI CA 94931

NEARY LANDSCAPE | NC LANDSCAPI NG AND | RRI GATI ON
P O BOX 249
COTATI CA 94931

CONTI NUED ON NEXT PAGE



04- 263904
04- SON- 101
11/ 02/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

11/ 03/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650

CLI VEI RA FENCE | NC
400 REED STREET
SANTA CLARA CA 95050

PACI FI C BORI NG | NC
P O BOX 727
CARUTHERS CA 93609

R E MAHER | NC
4545 HESS DRI VE
AVERI CAN CANYON CA 94503

RI LEYS STRI PI NG | NC
P O BOX 769
UNION CI TY CA 94587

SCHOTKA CONSTRUCTI ON | NC
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA 94503

SCHOTKA CONSTRUCTI ON | NC
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA 94503

W NDSOR FUEL COVPANY
P O BOX 38
W NDSOR CA 95492

ERCSI ON CONTROL

FENCI NG

JACKI NG AND BORI NG

M NOR CONCRETE CURB AND SI DEWALK

STRI PI NG AND SI GNS

CONSTRUCTI ON AREA SI GNS, RQOADSI DE SI GNS, DELI NEATORS

OBJECT MARKERS

CURI NG SEAL AND PAVI NG FABRI C



04- 263904 Bl D245

04- SON-101 PAGE 6

11/ 02/ 05 11/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY I TEM5 90 AND 91
LI NCOLN CA
ACL BRI DGE CONCRETE BARRI ER ( PARTI AL)
ONTARI O CA
ANTI GO CONSTRUCTI ON CRACK CONCRETE PAVEMENT ( PARTI AL)
BA SE I D
AVAR CONSTRUCTI ON | TEM 100 ( PARTI AL)
CAVPBELL CA
Cl R MELE ELECTRIC ELECTRI CAL
RI CHMOND CA
DI LLARD ENVI RONMENTAL | TEMS 54, 56, 57 AND 60 (PARTIAL)
BYRON CA
FOUNDATI ON CONSTRUCTCRS FURNI SH AND DRI VE PI LI NG ( PARTI AL)
OAKLEY CA
LANE SAFETY COVPANY | TEM 13 ( PARTI AL)
BENI Cl A CA
LI NEAR OPTI ONS STRI PI NG AND MARKERS
MENLO PARK CA
MB I CONCRETE BARRI ER AND METAL BEAM GUARD RAI LI NG ( PARTI AL)
LI VERMORE CA
MBI SI GN STRUCTURES ( PARTI AL)
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04- 263904
04- SON- 101
11/ 02/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

11/ 03/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MS I
PLEASANTON CA

NEARY LANDSCAPI NG
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

R C A FONTANA
STOCKTON CA

R E MAHER
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

W C MALONEY
STOCKTON CA

WESTERN STABI LI ZATI ON
DI XON CA

W NDSOR FUEL COMPANY
W NDSOR CA

SOUND WALL

LANDSCAPI NG ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

| TEMS 96, 98, 104, 111, 112, 149, 150 AND 152 ( PARTI AL)

M SCELLANEQUS CONSTRUCTI ON CONCRETE ( PARTI AL)

I TEMS 12, 14, 17, 27, 38, 119 AND 120

| TEMS 46 AND 49 ( PARTI AL)

LI ME TREATMENT

PAVEMENT REI NFORCI NG FABRI C



04- 263904 Bl D245

04- SON-101 PAGE 8

11/ 02/ 05 11/ 03/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND SHOULDER MACHI NE
2788 VENTURE DR
LI NCOLN CA 95648

ATLAS TREE CLEARI NG AND GRUBBI NG
1544 LUDW G AVE
SANTA RCSA CA

DI LLARD ENVI RONVENTAL SERVI CES HAZARDOUS MATERI AL
P O BOX 579
BYRON CA 94514

LANE SAFETY CO I NC TRAFFI C CONTROL
340 W CHANNEL ROAD STE F
BENI CI A CA 94510

LI NEAR OPTI ONS STRI PI NG
1 KELLY CT
MENLO PARK CA

M BUMGARNER | NC SI GN STRUCTURE, METAL BEAM GUARD RAI L AND BARRI ER
1175 GREENVI LLE RD
LI VERMORE CA

M KE BROMN ELECTRI C SI GNALS, LI GHTI NG AND ELECTRI CAL
561 A MERCANTI LE
COTATI CA

NEARY LANDSCAPE LANDSCAPI NG
P O BOX 4306
SAN RAFAEL CA 94901

NI TTA CONSTRUCTI ON ERCSI ON CONTROL
3778 DEL MAR AVE
LOOM S CA 95650

CONTI NUED ON NEXT PAGE



04- 263904
04- SON-101

11/ 02/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

11/ 03/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CLI VEI RA FENCE
P O BOX 58032
SANTA CLARA CA 95052

R M HARRI S COVPANY
1000 HOWE RD
MARTI NEZ CA

SCHOTKA CONSTRUCTI ON
555 BROADWAY ST
AVERI CAN CANYON CA 94503

WESTERN STABI LI ZATI ON
P O BOX 1022
DI XON CA 95620

W NDSOR FUEL COVPANY
P O BOX 38
W NDSOR CA 95492

FENCI NG

BRI DGE

ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS

LI ME AND LI ME TREATMENT

PAVI NG REI NFORCI NG FABRI C AND PAVI NG ASPHALT



04- 263904 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 02/ 05 11/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,500. 00 2,500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 668, 000. 00 668, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 66 33. 00 2,178.00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 140 8. 20 1, 148. 00
5 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 2,000. 00 2, 000. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 19, 000. 00 19, 000. 00
8 074029 TEMPORARY SI LT FENCE M 1, 640 11. 00 18, 040. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 3, 500. 00 35, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 1, 600. 00 9, 600. 00
11 074034 TEMPORARY COVER M 300 4.50 1, 350. 00
12 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 13, 800. 00 13, 800. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 175, 000. 00 175, 000. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 295 25.00 7,375.00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 32, 000. 00 96, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 9, 020 32.50 293, 150. 00
17 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 130 165. 00 21, 450. 00
18 150206 ABANDON CULVERT EA 1 800. 00 800. 00
19 150608 REMOVE CHAI N LI NK FENCE M 66 33. 00 2,178.00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 78 36. 00 2,808. 00
21 150668 REMOVE FLARED END SECTI ON EA 4 250. 00 1, 000. 00
22 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 150 5.00 15, 750. 00
STRI PE
23 150711 REMOVE PAI NTED TRAFFI C STRI PE M 20, 400 1.00 20, 400. 00
24 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 160 35. 00 5, 600. 00
25 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,020 2.00 8, 040. 00
26 150722 REMOVE PAVEMENT MARKER EA 5, 760 2.00 11, 520. 00
27 150742 REMOVE ROADSI DE SI GN EA 38 100. 00 3, 800. 00
28 150760 REMOVE SI GN STRUCTURE EA 2 3, 200. 00 6, 400. 00
29 150767 REMOVE BRI DGE MOUNTED S| GN EA 2 2,100. 00 4, 200. 00
30 150771 REMOVE ASPHALT CONCRETE DI KE M 990 7.00 6, 930. 00
31 150805 REMOVE CULVERT M 110 275. 00 30, 250. 00
32 150806 REMOVE Pl PE M 25 195. 00 4,875. 00
33 150820 REMOVE | NLET EA 9 875. 00 7,875. 00
34 150821 REMOVE HEADWAL L EA 2 625. 00 1, 250. 00
35 150823 REMOVE DOVWADRAI N M 35 95. 00 3, 325. 00
36 150860 REMOVE BASE AND SURFACI NG VB 64 28. 00 1,792.00



04- 263904 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 02/ 05 11/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 400 50. 00 20, 000. 00
38 152390 RELOCATE ROADSI DE SI GN EA 1 175. 00 175. 00
39 (S) 152397 RELOCATE METAL BEAM GUARD RAI LI NG M 37 100. 00 3, 700. 00
40 152430 ADJUST | NLET EA 2 1, 500. 00 3, 000. 00
41 152604 MODI FY | NLET EA 1 1, 075. 00 1, 075. 00
42 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7, 280 3. 00 21, 840. 00
43 153210 REMOVE CONCRETE VB 1 500. 00 500. 00
44 153215 REMOVE CONCRETE ( CURB AND GUTTER) VB 110 170. 00 18, 700. 00
45 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) VB 10 470. 00 4,700. 00
46 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 950 35. 00 33, 250. 00
47 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 80 105. 00 8, 400. 00
SI DEWALK)
48 155003 CAP | NLET EA 3 1, 100. 00 3, 300. 00
49 157550 BRI DGE REMOVAL LS LUMP SUM 180, 000. 00 180, 000. 00
50 158100 SALVAGE CRASH CUSHI ON EA 14 100. 00 1, 400. 00
51 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00 40, 000. 00
52 160120 REMOVE TREE EA 1 2,000. 00 2, 000. 00
53 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00 10, 000. 00
54 190101 ROADWAY EXCAVATI ON VB 8, 570 44.50 381, 365. 00
55 190108 ROADWAY EXCAVATI ON ( TYPE Y-2) VB 1, 040 21. 00 21, 840. 00
(AERIALLY DEPCSI TED LEAD)
56 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 46 225. 00 10, 350. 00
(AERIALLY DEPCSI TED LEAD)
57 036982 ROADWAY EXCAVATI ON ( TYPE R) VB 74 135. 00 9, 990. 00
(AERI ALLY DEPCSI TED LEAD)
58 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
59 190185 SHOULDER BACKI NG STA 10 1, 280. 00 12, 800. 00
60 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,745 160. 00 279, 200. 00
61 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 817 50. 00 40, 850. 00
62 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 830 150. 00 124, 500. 00
63 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1,178 100. 00 117, 800. 00
64 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 143 100. 00 14, 300. 00
65 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 41 100. 00 4,100. 00
VALL)
66 194001 DI TCH EXCAVATI ON VB 55 23. 00 1, 265. 00
67 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 6, 500. 00 6, 500. 00
68 (S) 036983 EROSI ON CONTROL ( NETTI NG) MR 4,800 10. 90 52, 320. 00
69 (S) 036984 EROSI ON CONTROL ( TYPE B) MR 300 5. 00 1, 500. 00



04- 263904 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 02/ 05 11/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2 409. 00 818. 00
71 (S) 203014 FI BER ( EROSI ON CONTROL) KG 310 .95 294. 50
72 203021 FI BER ROLLS M 1, 700 9. 40 15, 980. 00
73 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2 366. 00 732.00
74 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 1, 200. 00 4, 800. 00
75 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 31 315. 00 9, 765. 00
76 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 70 2.50 175. 00
77 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00 5, 000. 00
78 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00 15, 000. 00
79 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 43 100. 00 4, 300. 00
(6.35 MM THI CK)
80 240100 LI VE TONN 320 180. 00 57, 600. 00
81 036985 LI ME STABI LI ZATI ON MR 12, 000 6. 80 81, 600. 00
82 250401 CLASS 4 AGGREGATE SUBBASE VB 3, 700 54. 00 199, 800. 00
83 260301 CLASS 3 AGGREGATE BASE VB 3, 200 58. 00 185, 600. 00
84 270011 CEMENT TREATED BASE VB 1, 000 260. 00 260, 000. 00
(PLANT- M XED, CLASS A)
85 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 8 1, 660. 00 13, 280. 00
86 390153 ASPHALT CONCRETE ( TYPE A) TONN 21, 900 86. 00 1, 883, 400. 00
87 390175 ASPHALT CONCRETE ( LEVELI NG) TONN 1,090 86. 00 93, 740. 00
88 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 21 50. 00 1, 050. 00
REI NFORCI NG FABRI C)
89 393001 PAVEMENT REI NFORCI NG FABRI C M2 18, 000 1.75 31, 500. 00
90 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 880 9.75 8, 580. 00
91 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 290 9.75 2,827.50
92 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 40 1, 065. 00 42, 600. 00
93 (S) 415101 CRACK EXI STI NG CONCRETE PAVEMENT MR 15, 100 4.00 60, 400. 00
94 (S) 420201 GRI ND EXI STI NG CONCRETE M2 270 50. 00 13, 500. 00
PAVEVENT
95 490700 FURNI SH PI LI NG ( CLASS 900) M 2,184 150. 00 327, 600. 00
( ALTERNATI VE W
96 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 152 2,000. 00 304, 000. 00
97 491012 FURNI SH PI LI NG ( CLASS 400) M 392 110. 00 43,120. 00
( ALTERNATI VE W
98 (S) 491013 DRI VE Pl LE ( CLASS 400) (ALTERNATIVE W EA 32 1, 750. 00 56, 000. 00
99 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
100 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 115, 000. 00 115, 000. 00
101 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 220 400. 00 88, 000. 00



04- 263904 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
11/ 02/ 05 11/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
102 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1, 155 1, 155. 00 1, 334, 025. 00
103 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 448. 6 500. 00 224, 300. 00
104 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB VB 190 900. 00 171, 000. 00
(TYPE N MODI FI ED)
105 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 67 1, 950. 00 130, 650. 00
106 510526 M NOR CONCRETE ( BACKFI LL) VB 80 250. 00 20, 000. 00
107 (F) 511064 FRACTURED RI B TEXTURE M2 362 135. 00 48, 870. 00
108 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 348.5 300. 00 104, 550. 00
109 040005 JACKI NG SUPERSTRUCTURE LS LUMP SUM 60, 000. 00 60, 000. 00
110 (S) 519144 JONT SEAL (MR 50 M) M 69 200. 00 13, 800. 00
111 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 207, 750 1.85 384, 337. 50
112 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 31, 268 2.00 62, 536. 00
113 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
114 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 28, 990 7.80 226, 122. 00
115 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 28, 990 . 50 14, 495. 00
116 560223 FURNI SH SI GN' STRUCTURE ( BRI DGE MOUNTED KG 770 9.85 7.584. 50
W THOUT WALKWAY)
117 (S) 560224 I NSTALL S| GN STRUCTURE (BRI DGE MOUNTED KG 770 9.15 7,045. 50
W THOUT WALKWAY)
118 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 29. 2 2, 425. 00 70, 810. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
119 566011 ROADSI DE SI GN - ONE POST EA 24 195. 00 4, 680. 00
120 566012 ROADSI DE SI GN - TWO POST EA 5 350. 00 1, 750. 00
121 568007 I NSTALL SI GN OVERLAY M2 4.1 270. 00 1, 107. 00
122 620910 450 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 310 255. 00 79, 050. 00
123 620911 450 MM ALTERNATI VE PI PE CULVERT (TYPE B) M 200 365. 00 73, 000. 00
124 620914 600 MM ALTERNATI VE PI PE CULVERT (TYPE A) M 120 325. 00 39, 000. 00
125 650069 450 MM REI NFORCED CONCRETE PI PE M 2 750. 00 1, 500. 00
126 657345 610 MM X 960 MV OVAL SHAPED REI NFORCED M 90 650. 00 58, 500. 00
CONCRETE Pl PE (CLASS I11)
127 036986 ALTERNATI VE SLOTTED Pl PE M 55 375. 00 20, 625. 00
128 690159 300 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 33 250. 00 8, 250. 00
(1.63 MM THI CK)
129 703233 GRATED LI NE DRAI N M 110 230. 00 25, 300. 00
130 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 425.00 425. 00
131 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 2 675. 00 1, 350. 00
132 731502 M NOR CONCRETE (M SCELLANEQUS VB 160 495. 00 79, 200. 00

CONSTRUCTI ON)



04- 263904 Bl D245
04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
11/ 02/ 05 11/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
133 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 5, 792 2.00 11, 584. 00
134 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 66 106. 00 6, 996. 00
135 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
136 820107 DELI NEATOR ( CLASS 1) EA 30 35. 00 1, 050. 00
137 820141 OBJECT MARKER ( TYPE K- 1) EA 1 35. 00 35. 00
138 820151 OBJECT MARKER (TYPE L-1) EA 7 50. 00 350. 00
139 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 400 100. 00 40, 000. 00
140 (S) 833080 CONCRETE BARRI ER ( TYPE K) M 400 65. 00 26, 000. 00
141 (F) 839521 CABLE RAI LI NG M 56 200. 00 11, 200. 00
142 ( SF) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 50. 00 200. 00
143 (S) 839553 END SECTI ON EA 3 50. 00 150. 00
144 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 900. 00 3, 600. 00
145 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 7 2,100. 00 14, 700. 00
146 839701 CONCRETE BARRI ER ( TYPE 60) M 610 169. 00 103, 090. 00
147 839702 CONCRETE BARRI ER ( TYPE 60A) M 56 1. 00 56. 00
148 839703 CONCRETE BARRI ER ( TYPE 60C) M 470 280. 00 131, 600. 00
149 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 112 425. 00 47, 600. 00
150 839721 CONCRETE BARRI ER ( TYPE 732A) M 70 425.00 29, 750. 00
151 040006 CONCRETE BARRI ER ( TYPE 60 MODI FI ED) M 56 320. 00 17, 920. 00
152 036987 CONCRETE BARRI ER ( TYPE 736A MOD) M 110 300. 00 33, 000. 00
153 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 140 45. 00 6, 300. 00
154 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,720 2.00 3, 440. 00
155 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 630 3.00 1, 890. 00
156 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 160 1.00 160. 00
(BROKEN 1.83 M- 0.30 M
157 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1.00 130. 00
(BROKEN 5.18 M- 2.14 M
158 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 25, 700 .50 12, 850. 00
159 (S) 840660 PAI NT PAVEMENT MARKI NG M2 420 30. 00 12, 600. 00
160 (S) 036988 PAVEMENT MARKER ( NON- REFLECTI VE TYPE A) EA 3,170 2.00 6, 340. 00
161 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 65 4.00 260. 00
TYPE C)
162 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 650 4.00 6, 600. 00
TYPE §
163 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 840 4.00 3, 360. 00
TYPE H)
164 (S) 036989 PAVEMENT MARKER EA 60 4.00 240. 00

( RETROREFLECTI VE - SPECI AL TYPE D)
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04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
11/ 02/ 05 11/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
165 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 105, 200. 00 105, 200. 00
166 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 100, 000. 00 100, 000. 00
167 (S) 036990 EMERGENCY VEH CLE DETECTCR SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
168 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUWP SUM 20, 000. 00 20, 000. 00
169 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 150, 000. 00 150, 000. 00
170 (S) 036991 TRAFFI C OPERATI ONS SYSTEM LS LUWVP SUM 100, 000. 00 100, 000. 00
171 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 750. 00 750. 00
172 (S) 036992 GENERAL PACKET RADI O SYSTEM W RELESS EA 1 2,500. 00 2,500. 00
MODEM ASSEMBLY
173 (S) 036993 EXTI NGUI SHABLE MESSAGE SI GN RADI O EA 1 3, 500. 00 3, 500. 00
CONTROLLER ASSEMBLY
174 (S) 036994 EXTI NGUI SHABLE MESSAGE SI GN PANEL EA 1 14, 000. 00 14, 000. 00
175 999990 MOBI LI ZATI ON LS LUMP SUM 1, 180, 000. 00 1, 180, 000. 00
A 12, 450, 029. 50

B) 40 DAYS X 5000

A+B) 14, 450, 029. 50



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

04- 263904
04- SON- 101
11/ 02/ 05

180.
100.

00

345000.
7375.
69000.
360800.
26000.
4500.
676.
3900.
800.
32287.
125460.
16000.
24723.
14688.
3800.
11200.
4200.
4950.
19800.
7500.
4950.
1200.
2030.
1856.
20000.
180.
3700.

SUMMARY

OF

.00

REMA/

380000.
10325.
66000.

405900.
26000.

2000.
528.
2808.
940.
18900.
30600.
7200.
12060.
11520.
3800.
12000.
2400.
3029.
14300.
7475.
6786.
2700.
1750.
1792.
20000.
175.
3700.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

2,500. 00 2500.
1, 238, 749. 00 1238749.
41. 65 2748.
11. 00 1540.
3, 500. 00 3500.
4,500. 00 4500.
30, 000. 00 30000.
4.50 7380.
800. 00 8000.
1, 230. 00 7380.
3.35 1005.
13, 800. 00 13800.
245, 000. 00 245000.
25.00 7375.
14, 000. 00 42000.
53. 00 478060.
165. 00 21450.
900. 00 900.
33. 00 2178.
36. 00 2808.
275.00 1100.
5.00 15750.
1.00 20400.
35. 00 5600.
2.00 8040.
1.00 5760.
100. 00 3800.
3, 500. 00 7000.
1, 200. 00 2400.
10. 25 10147.
393. 00 43230.
214. 00 5350.
710. 00 6390.
2,000. 00 4000.
63. 00 2205.
104. 00 6656.
50. 00 20000.
175. 00 175.
100. 00 3700.
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04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 17

11/ 02/ 05 11/ 03/ 05
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 1, 700. 00 3400. 00 1, 500. 00 3000. 00 2,530. 00 5060. 00
41 1, 600. 00 1600. 00 3, 700. 00 3700. 00 2, 800. 00 2800. 00
42 3.00 21840. 00 3.00 21840. 00 15. 00 109200. 00
43 1, 400. 00 1400. 00 500. 00 500. 00 250. 00 250. 00
44 137. 00 15070. 00 80. 00 8800. 00 193. 00 21230. 00
45 412. 00 4120. 00 90. 00 900. 00 222.00 2220. 00
46 31.50 29925. 00 25. 00 23750. 00 75. 00 71250. 00
47 60. 00 4800. 00 90. 00 7200. 00 202. 00 16160. 00
48 1, 500. 00 4500. 00 900. 00 2700. 00 1, 700. 00 5100. 00
49 180, 000. 00 180000. 00 232, 800. 00 232800. 00 237, 000. 00 237000. 00
50 200. 00 2800. 00 150. 00 2100. 00 70. 00 980. 00
51 40, 000. 00 40000. 00 40, 000. 00 40000. 00 40, 000. 00 40000. 00
52 2,100. 00 2100. 00 2, 000. 00 2000. 00 1, 500. 00 1500. 00
53 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
54 46. 00 394220. 00 66. 00 565620. 00 55. 00 471350. 00
55 121. 00 125840. 00 72.00 74880. 00 150. 00 156000. 00
56 286. 00 13156. 00 280. 00 12880. 00 230. 00 10580. 00
57 180. 00 13320. 00 210. 00 15540. 00 210. 00 15540. 00
58 17, 200. 00 17200. 00 8, 000. 00 8000. 00 6, 800. 00 6800. 00
59 1, 500. 00 15000. 00 7, 100. 00 71000. 00 2,530. 00 25300. 00
60 196. 00 342020. 00 180. 00 314100. 00 168. 00 293160. 00
61 50. 00 40850. 00 60. 00 49020. 00 51. 00 41667. 00
62 170. 00 141100. 00 105. 00 87150. 00 124. 00 102920. 00
63 107. 00 126046. 00 60. 00 70680. 00 75. 00 88350. 00
64 100. 00 14300. 00 80. 00 11440. 00 100. 00 14300. 00
65 100. 00 4100. 00 80. 00 3280. 00 100. 00 4100. 00
66 66. 00 3630. 00 90. 00 4950. 00 90. 00 4950. 00
67 6, 500. 00 6500. 00 6, 500. 00 6500. 00 6, 500. 00 6500. 00
68 11.00 52800. 00 11.00 52800. 00 10. 83 51984. 00
69 30. 00 9000. 00 28. 00 8400. 00 11.00 3300. 00
70 410. 00 820. 00 409. 00 818. 00 409. 00 818. 00
71 1.00 310. 00 1.00 310. 00 .94 291. 40
72 9.50 16150. 00 9. 40 15980. 00 9. 40 15980. 00
73 370. 00 740. 00 366. 00 732. 00 366. 00 732. 00
74 1, 200. 00 4800. 00 1, 200. 00 4800. 00 1, 200. 00 4800. 00
75 320. 00 9920. 00 315. 00 9765. 00 315. 00 9765. 00
76 2.50 175. 00 2.50 175. 00 2.47 172. 90
77 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
78 13, 000. 00 13000. 00 13, 000. 00 13000. 00 13, 000. 00 13000. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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950.

150.
2,013.
110.
1, 750.

115, 000.
400.

1, 190.
500.
950.

1, 215.
400.
135.
300.
150, 000.
200.

©o N e

39600.
162800.
172800.
118000.

10000.

1872450.
111180.
1050.
31500.
8800.
3480.

38000.

60400.

16200.
327600.
305976.

43120.

56000.

0.
115000.
88000.
1374450.
224300.
180500.

81405.

32000.

48870.
104550.
150000.

13800.
384337.

62536.

0.
226122.
14495.
7584.
7045.

SUMMARY

3, 380.
3, 380.

122, 600.
650.
980.
850.
910.

1, 500.
500.
120.
224.

80, 000.
200.

woro©o NE

OF

REMA/

54000.
192400.
243200.
188000.

6000.
2299500.
115540.
21000.
21600.
7920.
2320.

22000.

45300.

24300.

32760.
513760.

9800.
108160.
0.
122600.
143000.
1131900.
381310.
172900.
100500.

40000.

43440.

78064.

80000.

13800.
394725.

68789.

0.
275405.
28990.
7315.
2310.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00 64500
154. 00 49280.
4,37 52440.
50. 00 185000.
64. 00 204800.
150. 00 150000.
500. 00 4000.
116. 00 2540400.
130. 00 141700.
50. 00 1050.
1.72 30960.
5.50 4840.
5.50 1595.
500. 00 20000.
2.76 41676.
20. 00 5400.
15. 00 32760.
3, 500. 00 532000.
110. 00 43120.
1, 750. 00 56000.
.00 0.
148, 000. 00 148000.
400. 00 88000.
740. 00 854700.
680. 00 305048.
782. 00 148580.
1, 800. 00 120600.
600. 00 48000.
135. 00 48870.
238. 00 82943.
60, 000. 00 60000.
200. 00 13800.
2.10 436275.
2.00 62536.
.00 0.
9. 50 275405.
1.00 28990.
9. 50 7315.
3.00 2310.

Bl D245
PAGE 18
11/ 03/ 05



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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.00
.00
.00

103090.
56.
131600.
47600.
29750.
17920.
33000.
10500.
6880.
5040.
640.

SUMMAR

Y

OF

REMA/

115200.
14480.
3960.
500.
1050.
35.
350.
40000.
18000.
6496.
200.
150.
3600.
14700.
103700.
56.
131600.
24080.
12600.
17920.
33550.
7000.
4300.
2205.
240.

NI NG B

| DDERS
FOURTH
AMOUNT
800. 00 81760
195. 00 4680
350. 00 1750
200. 00 820.
310. 00 96100.
600. 00 120000.
450. 00 54000.
820. 00 3640.
557. 00 50130.
349. 00 191095.
288. 00 9504.
293. 00 32230.
375. 00 375.
000. 00 2000.
555. 00 88800.
2.26 13089.
106. 00 6996.
000. 00 1000.
35. 00 1050.
35. 00 35.
50. 00 350.
100. 00 40000.
100. 00 40000.
90. 00 5040.
50. 00 200.
50. 00 150.
900. 00 3600.
100. 00 14700.
169. 00 103090.
1.00 56.
280. 00 131600.
840. 00 94080.
274.00 19180.
320. 00 17920.
398. 00 43780.
45. 00 6300.
2.00 3440.
3. 00 1890.
1.00 160.

Bl D245
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175

TOT

04- 263904

13, 514, 759. 00
340 DAYS X

04- SO\ 101 SUMMARY OF
11/ 02/ 05
SECOND TH RD
Bl D AMOUNT Bl D
4.00 520. 00 1. 50
4.00 102800. 00 1. 00
75. 00 31500. 00 40. 00
7.00 22190. 00 3.00
10. 00 650. 00 5.00
10. 00 16500. 00 5. 00
10. 00 8400. 00 5.00
10. 00 600. 00 5. 00
130, 250. 00 130250. 00 140, 000. 00
125, 000. 00 125000. 00 135, 000. 00
8, 000. 00 8000. 00 8, 000. 00
20, 000. 00 20000. 00 20, 000. 00
150, 000. 00 150000. 00 150, 000. 00
125, 000. 00 125000. 00 125, 000. 00
6, 500. 00 6500. 00 750. 00
2, 500. 00 2500. 00 2, 500. 00
3, 500. 00 3500. 00 3, 500. 00
14, 000. 00 14000. 00 14, 000. 00
912, 500. 00 912500. 00 1, 340, 000. 00
A 12, 733, 980. 70 A)
B) 400 DAYS X 5000 B)
A+B) 14, 733, 980. 70 A+B)

REMA

140000.
135000.
8000.
20000.
150000.
125000.
750.
2500.
3500.
14000.
1340000.

00

5000

NI NG BI DDERS

FOURTH
Bl D AMOUNT
1.00 130. 00
.50 12850. 00
30. 00 12600. 00
2.00 6340. 00
4.00 260. 00
4.00 6600. 00
4.00 3360. 00
4.00 240. 00
130, 250. 00 130250. 00
125, 000. 00 125000. 00
8, 000. 00 8000. 00
20, 000. 00 20000. 00
150, 000. 00 150000. 00
125, 000. 00 125000. 00
6, 500. 00 6500. 00
2,500. 00 2500. 00
3, 500. 00 3500. 00
14, 000. 00 14000. 00
1, 420, 000. 00 1420000. 00
A 14, 215, 401. 62
B) 420 DAYS X 5000

A+B)

16, 315, 401. 62
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